



Cathedral City

DATE: December 12, 2018
TO: All Prospective Bidders and Plan Holders
RE: **Date Palm Drive Sidewalk Gap Closure Project - City Project Number 8851**

ADDENDUM NUMBER 1


The following shall be considered as incorporated into the project plans and specifications for the above referenced project. Portions of Contract Documents not specifically mentioned in this Addendum remain in force.

Prospective Bidders and Plan Holders are directed to make the following changes:

1. **Added an Engineer's Estimate of Base Bid Items: \$500,000 in Section 1100 – Invitation to Bid**
2. **Change the time for the bid opening shown in Section 1100 – Invitation to Bid:**
From: 2:00 pm
To: 4:00 pm
3. **Change the base bid item #5's units shown in Section 1210 - Bid Schedule:**
From: TONS
To: CY
4. **Change the number of working days shown in Section 1300 - Contract:**
From: 100 working days
To: 60 working days
5. **Added Delta 1 Revisions to the Contract Plan Sheets as follows (see attached drawings):**
Sheet 1 added Typical Street Cross Sections
Sheet 7 added a note
Sheet 8 added a note
Sheet 9 relocated sidewalk to be along back of curb and added a note

The Contractor is hereby notified; As stipulated under the Instructions to Bidders, Addendum No. 1 must be acknowledged on Page 1200-1 of the submitted Bid Package. Failure to do so may result in the City designating said bid as "Non-Responsive."

APPROVED:



John A. Corella, P. E.
Public Works Director / City Engineer

END OF ADDENDUM NUMBER 1